SECTION 905 --PROPOSAL (CONTINUED)

I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is awarded to me (us), and
to begin and complete the work within the time limit(s) provided for in the Specifications and Advertisemeni~F (We) also
propose to execute the attached contract bond (Section 903) in an amount not less than one hundred (100) percé?‘ the total of
my (our) part, but also to guarantee the excellence of both workmanship and materials until the work is final Iyéc ted.

I (We) enclose a certified check, cashier's check or bid bond for five percent (5%) of total bid hereby agree that in
case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of d, the amount of this
check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my §apir) failure to execute the
contract as proposed. It is understood that in case | am (we ar€) not awarded the work, the check W@be returned as provided in

the Specifications. Q\
Bidder acknowledges receipt of and has added to and made a part of the proposal and ract documents the following
addendum (addenda): /K\

ADDENDUM NO. 1 DATED 7/19/2005 ADDENDUM NO. <tv~ DATED

ADDENDUM NO DATED ADDENDUM N% DATED

N
Number Description TOTAL ADDENDA.\% 1
1 Revised Table of Content, NTB 540, & NTB 541,  (Must agree with tgigF addenda issued prior to opening of bids)

replaces same; Add NTB 568; Revised

Supplement to 907-618-1, replaces same; Respectfully SuQXi.tted,
Revised Proposal sheets 2-1 thru 2-6, replaces

same; Revised Progress Schedule, replaces

same;Revised Project Disk Required. DATE QY
£
fa)
QV Contractor
Q$~ Signature
§ TITLE
O
QQ- ADDRESS
QQ
(To befilled in if a corporation) <
Our corporation is cha@ed under the Laws of the State of and the names,
titles and business addr&ﬂhe executives are as follows:
o
President Address
0@
\‘
Secretary Address
4
QV Treasurer Address
Thefol ang ismy (our) itemized proposal.
MP-2061-72(004) / 301779 Tunica County(ies)

Revised 11/03/2004



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 - NOTICE TO BIDDERS NO. 540 CODE: (SP)
DATE: 07/19/2005
SUBJECT: Contract Time

PROJECT: MP-2061-72(004) / 301779 - Tunica County

The completion of work to be performed by the Contractor for this project will not be a specified
date but shall be when all allowable time units are assessed, or any extension thereto as provided
in Subsection 108.06. It is anticipated that the Notice of Award will be issued by not later than
August 10, 2005 and the date for issuing the Notice to Proceed / Beginning of Contract Time
will be _August 25, 2005 .

There will be NO Notice to Proceed issued earlier than August 25, 2005.

Allowable Time Unitswill be 39 .

The contract time has been based on Column "D" of the Table of Time Units, in Subsection-
108.06.



SECTI

DATE:

MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
ON 904 - NOTICE TO BIDDERS NO. 541 CODE: (SP)

07/19/2005

SUBJECT: Scope of Work

PROJECT: MP-2061-72(004) / 301779

The contract documents do not include an official set of construction plans but may, by reference,
include some Standard Drawings when so specified in a Notice to Bidders entitled, “ Standard Drawings”.
All other references to plans in the contract documents and Standard Specifications for Road and Bridge
Construction are to be disregarded.

The wol
contract

rk to be accomplished using the Pay Items and corresponding specifications set forth in this
is to place Micro-Surfacing as described below on approximately 12.0 miles of US Hwy No 61

beginning approximately 0.928 miles north of the five lane in Tunica and ending at the DeSoto County

Line, in

In order

Tunica County.

to expedite the safe movement of traffic and to protect each phase of the work asit is performed,

a firm sequence of operations is essential. The following appropriate items of work shall be begun and
continually prosecuted in the order listed:

1

6.

Intersections with signals require milling to be accomplished by MDOT forces. Coordination
with MDOT Maintenance forcesis required.

An estimated quantity of approximately fifty (50) percent of the existing vehicle assembly loops
is provided for replacement of any loops damaged by the milling operation or by the operations
of the contractor that are not the fault of the contractor. The contractor_is advised that there
may be no loop replacement required.

Existing stop bars at intersections shall be removed to facilitate application of the micro-
surfacing.

The existing raised pavement markers shall be removed before the top micro-surfacing is placed.
Any damage occurring to existing pavement during the removal of these markers shall be
repaired before the top micro-surfacing is placed. There is no separate payment for removing the
existing raised pavement markers and the cost is to be included in other items bid.

Before placement of the micro-surfacing, the contactor shall submit to the Project Engineer for
approval, a plan to obtain an acceptable centerline joint that will allow an acceptable appearance
of the centerline striping.

Micro-surfacing is required as follows:

Outside Lanes: Fill rutsas directed utilizing arut box if necessary. Follow with the placement of an
approximately twelve (12) foot wide micro-surfacing course.



-2- Notice to Bidder No.541- Cont’d.

Inside Lanes: No rut filling is anticipated except as further indicated. Place an approximately twelve
(12) foot wide micro-surfacing course.

Intersections with signals (all lanes): Fill ruts as directed utilizing arut box if necessary after milling

by MDOT forces. Follow with the placement of an approximately twelve (12) foot wide micro-
surfacing course on each lane.

Crossovers & County Roads: No micro-surfacing is required at crossovers nor on county roads.

NOTE: The contractor shall exercise special careto manage traffic at inter sections and
crossovers. The contractor shall submit to the Project Engineer for approval awritten traffic
control plan for the inter sections and crossovers prior to commencing work.

7.

10.

The contractor shall provide all signs and traffic handling devices necessary to safely maintain
traffic around or through the work areas in accordance with the Standard Drawings. The
contractor may request in writing an adjustment of the length of the construction zone based on
field and traffic conditions for review by the Project Engineer.

Place temporary traffic stripe daily as per Specia Provision No. 907-618-16. Chip Seal Clear
Reflective Markers shall be used in lieu of the temporary skip white stripe on the mainline
roadway. Thereis no separate payment for the chip sea reflective markers and the cost is to be
included in other items bid. Temporary detail stripeis required at al intersections in accordance
with the Special Provision. The micro-surfacing course shall cure a minimum of two (2) hours
prior to placement of the temporary stripe. The temporary stripe shall be completed prior to
sunset each day.

Detail stripe damaged by the contractor’s operations will be replaced at no additional cost to
MDOQOT.

Place permanent pavement markings (Thermoplastic Striping and Red-Clear Raised Pavement
Markers) asrequired. County roads and crossovers are to be re-striped.

If the project should extend into the winter season, the Contractor will not be responsible for any snow or
ice removal or related slag application on the bridges.

Incidental work that is hecessary to complete the work will not be measured for separate payment and the
cost will be included in the items bid.

Dueto public safety concerns:

The length of construction zone established by the Engineer will not be the basis for any claim
against MDQOT.

The Contractor shall coordinate with both public and private school officials to make certain the
operations do not interfere with school bus schedules.



-3- Notice to Bidder No.541- Cont’d.




MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SECTION 904 -NOTICE TO BIDDERS NO. 568 CODE: (SP)
DATE: 07/19/2005
SUBJECT: Detail Traffic Stripe

The 72,500 LF of detail striping includes county roads and crossovers whether or not covered by
micro-surfacing.

The 3100 LF of Thermoplastic Legend includes stop bars; the 725 SF of Legend includes Turn
Arrowsand ONLY.

Any detail striping or stop bars at intersections, damaged by contractor operations, shall be
restriped at Contractor’s expense.

Removal of stripe includes striping stop bars and other legend included in the micro-surfacing
area.



MI1SSISSIPPI DEPARTMENT OF TRANSPORTATION
SUPPLEMENT TO SPECIAL PROVISION NO. 907-618-1

DATE: 07/19/2005
PROJECT: MP-2061-72(004) / 301779 - Tunica County
After the first paragraph of Subsection 907-618.01.2 on page 1, add the following:

Additional signswill be required as follows:

PROJECT

BOP OR EOP

.
G-20-2A G-20-1(12.0 Miles)
Mounted on 6 ft Type Il Mounted on 6 ft Type Il
Barricade (Double Faced) Barricade (Double Faced)

ADDITONAL TRAFFIC CONTROL SIGNS REQUIRED:

*

W20-1(AHEAD)

R4-1“DO NOT PASS’

R4-2 “PASS WITH CARE’
W14-3 “NO PASSING ZONE"

IO Olo |g

* One (1) W20-1 (AHEAD) signisrequired at each local road or street entering the project.

R4 -1“ DO NOT PASS”, R4 -2“ PASSWITH CARE” , and W14 -3 “NO PASSING ZONE" signs are required in
accordance with Subsection 618.03.3 and as specified in the Manual on Uniform Traffic Control Devices. If no
passing zones are 1,000 feet or more, install additional “DO NOT PASS’ signs on maximum spacing of 750 feet.

All Congtruction signing is included in the bid for Pay Item 618-A, Maintenance of Traffic. Fluorescent orange
sheeting shall be used on all construction and traffic control signs except for R4-1 and R4-2 signs which shall be black
legend and border on white background.



SECTI ON 905

PROPOSAL ( Sheet

No. 2-

1)

M CROSURFACI NG APPROXI MATELY 12.0 M LES OF US H GHWAY 61, KNOWN AS MAI NTENANCE PRQJECT NO. MP-2061-72(004) / 301779, IN
THE COUNTY OF TUNI CA, STATE OF M SSI SSI PPI .

I (W) agree to conplete the entire project within the specified contract tine.
*** SPECI AL NOTI CE TO Bl DDERS ***

BIDS WLL NOT BE CONSI DERED UNLESS BOTH UNI T PRI CES AND | TEM TOTALS ARE ENTERED
BIDS WLL NOT BE CONSI DERED UNLESS THE BI D CERTI FI CATE LOCATED AT THE END OF THE BI D SHEETS IS SI GNED

Bl D SCHEDULE
REF. PAY ADJ. APPROX. UNIT PRI CE | TEM TOTAL
NO. | TEM NO. CODE QUANTI TY UNI T DESCRI PTI ON DOLLAR CENT DOLLAR CENT
DI RECT PAY | TEMS
(10) 202-B 2,500 | i near Renmoval of Traffic Stripe
CHANGED 07/ 19/ 2005 f oot
(20) 907-405-A 204,500 gal | on Enul si fied Asphalt for
CHANGED 07/ 19/ 2005  (A2) M cro- Sur f aci ng
(30) 907-405-B (Gn 7,200ton Aggregate for M cro-Surfacing
CHANGED 07/ 19/ 2005
(40) 618-B 1 square Addi tional Construction Signs 10.,0000 10,00
f oot

(06/ 21/ 2005)




SECTI ON 905

MP- 2061- 72(004) / 301779

PROPOSAL (Sheet No. 2- 2)
Tuni ca County

REF. PAY ADJ. APPROX. UNIT PRI CE | TEM TOTAL
NO. | TEM NO. CODE QUANTI TY UNI T DESCRI PTI ON DOLLAR | CENT DOLLAR | CENT

(50) 619-A1 24mle Tenporary Traffic Stripe, Continuous

CHANGED 07/ 19/ 2005 Wi te

(60) 619-A2 24mle Tenporary Traffic Stripe, Continuous

CHANGED 07/ 19/ 2005 Yel | ow

(70) 619-A3 24mle Tenporary Traffic Stripe, Skip Wite

CHANGED 07/ 19/ 2005

(71) 619-A5 10, 000 i near Tenporary Traffic Stripe, Detail

ADDED 07/ 19/ 2005 f oot

(80) 619-A6 5,000 |l i near Tenporary Traffic Stripe, Legend

CHANGED 07/ 19/ 2005 f oot

(81) 619-A6 725 squar e Tenporary Traffic Stripe, Legend

ADDED 07/ 19/ 2005 f oot

(90) 626-A 24mle 6" Thernoplastic Traffic Stripe, Skip

CHANGED 07/ 19/ 2005

Wi te

(06/ 21/ 2005)




SECTI ON 905

MP- 2061- 72(004) / 301779

PROPOSAL (Sheet No. 2- 3)
Tuni ca County
REF. PAY ADJ. APPROX. UNI T PRI CE | TEM TOTAL
NO. | TEM NO. CODE QUANTI TY UNI'T DESCRI PTI ON DOLLAR | CENT DOLLAR | CENT
(100) 626-C 24mle 6" Thernopl astic Edge Stripe,
CHANGED 07/ 19/ 2005 Continuous Wite
(110) 626-F 24mle 6" Thernopl astic Edge Stripe,

CHANGED 07/ 19/ 2005

Cont i nuous Yel | ow

(120) 626-G 43,500 | i near Thernopl astic Detail Stripe, Wite
CHANGED 07/ 19/ 2005 f oot

(130) 626-G 29,000 | i near Thernopl astic Detail Stripe, Yellow
CHANGED 07/ 19/ 2005 f oot

(140) 626-H 725 squar e Ther nopl astic Legend, Wite

CHANGED 07/ 19/ 2005 f oot

(150) 626-H 3,100 |l i near Ther nopl astic Legend, Wite

CHANGED 07/ 19/ 2005 f oot

(160) 627-K 2, 400 each Red- Cl ear Reflective H gh Perfornmance

CHANGED 07/ 19/ 2005

Rai sed Markers

(06/ 21/ 2005)




SECTI ON 905

MP- 2061- 72(004) / 301779

PROPCSAL (Sheet No. 2- 4)
Tuni ca County
REF. PAY ADJ. APPROX. UNI T PRI CE | TEM TOTAL
NO. | TEM NO CODE QUANTI TY UNI T DESCRI PTI ON DOLLAR | CENT DOLLAR | CENT

DELETED 07/ 19/ 2005

REFERENCE NUMBER (170) HAS BEEN DELETED

DELETED 07/ 19/ 2005

REFERENCE NUMBER (180) HAS BEEN DELETED

DELETED 07/ 19/ 2005

REFERENCE NUMBER (190) HAS BEEN DELETED

(200) 635-A

3,480 1 i near Vehi cl e Loop Assenblies
f oot

SUBTOTAL - DIRECT PAY ITEMS...............

(06/ 21/ 2005)




SECTI ON 905

MP- 2061- 72(004) / 301779

PROPCSAL (Sheet No. 2- 5)
Tuni ca County
REF. PAY ADJ. APPROX. UNI T PRI CE | TEM TOTAL
NO. | TEM NO CODE QUANTI TY UNI T DESCRI PTI ON DOLLAR | CENT DOLLAR | CENT
DEPENDENT PAY | TEMS
(210) 618-A [ unp sum Mai ntenance of Traffic

SUBTOTAL -

(06/ 21/ 2005)

DEPENDENT | TEM5




SECTI ON 905 MP- 2061- 72(004) / 301779

PROPCSAL (Sheet No. 2- 6)
Tuni ca County

TOTAL BID - DIRECT AND DEPENDENT I TEMS. .............. $

***% S| GNATURE STATEMENT ***

Bl DDER ACKNOWL.EDGES THAT HE/ SHE HAS CHECKED ALL | TEMS I N TH S PROPOSAL FOR ACCURACY AND CERTI FI ED THAT THE FI GURES SHOWN
THEREI N CONSTI TUTE THEI R OFFI Cl AL BI D.

Bl DDER S SI GNATURE

(06/ 21/ 2005)



S — vear_2005  PROGRESS SCHEDULE vear 2006 PROJECT NUMBER  MP-2061-72(004) / 301779
Rev. 0512004 FOR USE WITH COLUMN "D IN THE TABLE OF TIME UNITS COUNTY Tunica County
WORK PHASE PHASE
o pesoremion | FEFERENCENUMBERs | TUSE AN FEB | MARCH | APRIL MAY JUNE JULY | AUGUST [SEPTEMBER|OCTOBER| NOV |DEC|JAN| FEB | MARCH | APRIL MAY JUNE JULY | AUGUST |SEPTEMBER|OCTOBER| NOV [DEC|NO.| — AVTU
AT i T FH
. 10, 40 - 75, 80, 85, FER R i
1 | Miscellaneous | 200 - 210 T T
Surface
2 | Treatment 20-30
Permanent
3 | Striping 90 - 160 J
LET:  JULY 26, 2005
NOA: _AUGUST 10, 2005
NTP/&
BCT: AUGUST 25, 2005
TU. 39
MONTH JAN| FEB | MARCH | _APRIL MAY JUNE JULY | AUGUST |SEPTEMBER|OCTOBER| NOV_|DEC|JAN| FEB | MARGH | _APRIL MAY JUNE JULY | _AUGUST |SEPTEMBER|OCTOBER| NOV_|DEC 170
TIME UNITS PER MONTH 79 | 13 17 19 19 18 18 17 15 12 [6]7] 9 | 13 17 18 19 18 18 17 15 12 |6 T;"éggg}::

CUMULATIVE TIME UNITS




